ITEM
NO.

SPEC.
NO.

SP02-5.1a
SP02-5.1b
SP03-5.1
SP04-5.1
SP05-5.1
SP06-5.1
SP07-5.1
SP08-5.1
SP09-5.1
SP09-5.2
SP09-5.3
SP09-5.4
SP09-5.5
SP09-5.6
SP10-5.1
E1-3.1
E2-6.1
E2-6.2
E2-6.3
E4-5.1
11-5.1
13-6.1a
13-6.1b
13-6.1c
13-6.1d
13-6.1e
13-6.1f
13-6.1g
13-6.1h
I15-6.1a
15-6.1b
15-6.1c
15-6.1d
I15-6.1e
15-6.1f
18-5.1
112-5.1
115-5.1
116-5.1a
116-5.1b
116-5.1¢c
117-5.1a
117-5.1b
117-5.1¢c
118-4.1
L1-5.1
L2-5.1
M3-4.1
M5-5.1
P1-5.1
P3-5.1a
P3-5.1b
P5-5.1a
P5-5.1b
T1-5.1a
T1-5.1b
T1-5.1c
T1-5.1d
T1-5.1e
T1-5.1f
T1-5.1g
T1-5.1h
T2-4.1a
T2-4.1b
W1-4.2
W2-5.1

CITY OF CONWAY
MARKHAM ST. JUMP START IMPVTS. (CONWAY) (S)
ArDOT JOB NO. 080566
ENGINEER'S ESTIMATE OF PROBABLE COST

ESTIMATED
DESCRIPTION UNIT  QUANTITY
Sidewalk (Type Special I) S.Y. 356
Sidewalk (Type Special I1) S.Y. 29
Cycle Track S.Y. 1,653
Brick Pavers S.Y. 305
Brick Paver Crosswalk S.Y. 293
Tree Grates EACH 43
Bioretention Planter S.F. 4,825
Epoxy Paint Pavement Marking - Green S.F. 18,017
Utility Connections & Service Points L.S. 1.00
Non-Metallic Conduit 2” Schedule 40 PVC L.F. 4,000
Non-Metallic Conduit 2” Schedule 80 PVC L.F. 900
Non-Metallic Conduit 1-1/2” Schedule 40 PVC L.F. 900
Pole Foundation (Type I) EACH 71
Pole Foundation (Type II) EACH 20
Concrete Pull Box (Type Special HD) EACH 91
Site Preparation L.S. 1
Unclassified Excavation C.Y. 4,227
Embankment Construction C.Y. 832
Undercut Excavation and Backfill C.Y. 7,514
Trench and Excavation Safety System L.S. 1.00
Maintenance of Traffic L.S. 1.00
18" Reinforced Concrete Pipe, Class llI L.F. 163
18" Reinforced Concrete Pipe, Class IV L.F. 42
18" Reinforced Concrete Pipe, Class V L.F. 170
24" Reinforced Concrete Pipe, Class llI L.F. 8
22"x14" Reinforced Concrete Arch Pipe, Class llI L.F. 13
22"x14" Reinforced Concrete Arch Pipe, Class IV L.F. 1,572
44"x27" Reinforced Concrete Arch Pipe, Class llI L.F. 518
44"x27" Reinforced Concrete Arch Pipe, Class IV L.F. 437
Drop Inlet (Type MO) EACH 29
Drop Inlet (Type C) EACH 1
Drop Inlet (Reverse Throat) EACH 22
2' Extension EACH 1
4' Extension EACH 45
Junction Box (Type ST) EACH 17
Pavement Repair S.Y. 309
Temporary Erosion Control L.S. 1
Concrete Island Behind Walk (6") S.Y. 137
Sidewalk S.Y. 4,271
Ramps S.Y. 183
Concrete Steps S.Y. 5
Concrete Combination Curb and Gutter (Type A) (1'-6") L.F. 4,855
Concrete Combination Curb and Gutter (Type A) (6'-6") L.F. 736
Concrete Curb (Type D) L.F. 72
Roadway Construction Control L.S. 1
Sodding S.Y. 1,850
Trees, Plants, and Groundcover L.S. 1
Cold Milling Asphalt Pavement S.Y. 229
Pipe Embedment C.Y. 475
Aggregate Base Course (Class 7) TON 2,941
ACHM Surface Course TON 1,877
ACHM Binder Course TON 1,407
Concrete Driveway (Type I) S.Y. 309
Concrete Driveway (Type II) S.Y. 196
Reflectorized Paint Pavement Marking - 4" White L.F. 632
Reflectorized Paint Pavement Marking - 4" Yellow L.F. 4,703
Reflectorized Paint Pavement Marking - 6" White L.F. 357
Reflectorized Paint Pavement Marking - 8" White L.F. 49
Reflectorized Paint Pavement Marking - 12" White L.F. 33
Thermoplastic Pavement Marking - Green S.F. 3,260
Thermoplastic Pavement Marking (Bicycle Rider) EACH 15
Thermoplastic Pavement Marking (Arrow) EACH 15
Standard Roadside Signs S.F. 87
Street Name Sign S.F. 63
Automatic Irrigation System L.S. 1
Valve or Meter Box Adjusted to Grade EACH 40

Engineer's Estimate of
Probable Cost

UNIT
PRICE

$250.00
$280.00
$60.00
$180.00
$350.00
$2,000.00
$70.00
$7.80
$40,000.00
$2.00
$4.50
$1.75
$3,000.00
$3,500.00
$850.00
$590,000.00
$15.00
$25.00
$35.00
$15,000.00
$100,000.00
$70.00
$90.00
$110.00
$100.00
$125.00
$140.00
$150.00
$190.00
$4,000.00
$5,000.00
$5,500.00
$1,000.00
$1,200.00
$5,700.00
$100.00
$20,000.00
$65.00
$55.00
$150.00
$600.00
$20.00
$90.00
$15.00
$50,000.00
$5.50
$150,000.00
$20.00
$35.00
$26.00
$90.00
$90.00
$70.00
$60.00
$4.00
$4.00
$8.00
$15.00
$20.00
$14.00
$520.00
$520.00
$50.00
$60.00
$125,000.00
$500.00

AMOUNT

$88,915.00
$8,058.40
$99,157.80
$54,900.00
$102,711.00
$86,000.00
$337,716.40
$140,532.60
$40,000.00
$8,000.00
$4,050.00
$1,575.00
$213,000.00
$70,000.00
$77,350.00
$590,000.00
$63,405.00
$20,800.00
$262,990.00
$15,000.00
$100,000.00
$11,410.00
$3,780.00
$18,700.00
$800.00
$1,625.00
$220,080.00
$77,700.00
$83,030.00
$116,000.00
$5,000.00
$121,000.00
$1,000.00
$54,000.00
$96,900.00
$30,901.00
$20,000.00
$8,905.00
$234,905.00
$27,450.00
$3,216.00
$97,100.00
$66,240.00
$1,080.00
$50,000.00
$10,175.00
$150,000.00
$4,580.00
$16,625.00
$76,474.06
$168,885.00
$126,666.00
$21,629.30
$11,732.40
$2,528.00
$18,812.00
$2,856.00
$735.00
$654.80
$45,640.00
$7,800.00
$7,800.00
$4,374.50
$3,773.40
$125,000.00
$20,000.00

Total Engineer's Estimate $4,561,723.66




